Comparative Statement

Tender Nu: BBMP/2020-21/OW/WORK_INDENT41613
Tender Na: Improvements to roads & drains of byregowda layout in ward no.07 Byataranapura.

SNo	Item Name	Item Code	Unit	Estimate Quan	Estimate Rate	Total Amo	KIRAN GOWDA D (		Honnegowda K G (		Thirunagendra N ( )		B B UMESHA ( )	
							Quoted Ra	Total Amo	Quoted Ra	Total Amo	Quoted Ra	Total Amo	Quoted Ra	Total Amount
1	Earthwork e	1	Cum	272.7	137.8	37578.06	116.03	31641.381	121.0	32996.70	100.0	27270.00	133.0	36269.10
2	Providing ar	2	Cum	37.62	5505.64	207122.17	4635.75	174396.91	4899.0	184300.38	5350.0	201267.00	5351.0	201304.62
3	Providing ar	3	Cum	77.22	5747.32	443808.05	4839.24	373686.11	5114.0	394903.08	5500.0	424710.00	5586.0	431350.92
4	Providing TI	4	Tonne	4.25	72326.98	307389.66	60899.32	258822.11	64370.0	273572.50	70000.0	297500.00	70301.0	298779.25
5	Providing ar	5	Sqm	633.6	483.36	306256.89	406.99	257868.86	389.0	246470.40	450.0	285120.00	470.0	297792.00
6	Providing ar	6	Sqm	200.25	2337	467984.25	1967.75	394041.93	2079.0	416319.75	2000.0	400500.00	2271.0	454767.75
7	Providing ar	7	Nos	590	467.46	275801.40	393.6	232224.00	415.0	244850.00	430.0	253700.00	454.0	267860.00
8	Providing ar	8	Sqm	265.5	39.22	10412.91	33.02	8766.81	34.0	9027.00	30.0	7965.00	38.0	10089.00
9	Laying Rein	9	Mtr	24	5976.28	143430.72	5032.03	120768.72	5318.0	127632.00	5750.0	138000.00	5808.0	139392.00
10	Providing 1(	10	Cum	2.26	987.62	2232.0212	831.58	1879.3708	878.0	1984.28	900.0	2034.00	359.0	811.34
11	Providing 4(	11	Cum	0.9	1091.43	982.287	918.98	827.082	970.0	873.00	900.0	810.00	1060.0	954.00
12	Providing 2(	12	Cum	0.9	1091.43	982.287	918.98	827.082	970.0	873.00	900.0	810.00	1060.0	954.00
13	Providing Fi	13	Cum	0.68	1054.29	716.9172	887.71	603.6428	934.0	635.12	900.0	612.00	1024.0	696.32
14	Providing ar	14	Nos	16	89.84	1437.44	75.65	1210.40	79.0	1264.00	80.0	1280.00	87.0	1392.00
15	Loading anc	15	Cum	272.7	94.34	25726.518	79.43	21660.561	84.0	22906.80	85.0	23179.50	91.0	24815.70
	Total Summary Amount					2231861.6	1879224.9	0.00	1958608.0	0.00	2064757.5	0.00	2167228.0	0.00
	% against Estimated Rate						-15.8001		-12.2433		-7.4872		-2.896	
	% against CSR													
	Total Bid Amount						1879224.99 (L1)		1958608.01 (L2)		2064757.50 (L3)		2167228.00 (L4)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92



अब केनरा बैंक
NOW CANARA BANK
B I CODE

माँग ड्राफ्ट की शाखा क्रम सं.
Br. Sr. No. of D.D. 04551304760[illegible]

DEMAND DRAFT

0 3 0 8 2 0 2
D D M M Y Y Y Y

Issue No: 41615

दूरभाष सं./Ph.No. 080 28399910 Not over रु./₹ 352637 से अधिक नहीं

ON DEMAND PAY EXECUTIVE ENGINEER BBMP BYATARAYANPURA DIVISION OR ORDER
माँगे जाने पर या उनके आदेश पर

RUPEES THREE LAKH FIFTY TWO THOUSAND SIX HUNDRED THIRTY
रुपये

SIX ONLY. प्राप्त मूल्य के बदले अदा करें ₹ *3,52,636.00

FOR VALUE RECEIVED

सिंडिकेटबैंक/SyndicateBank
CBS

VOID

जारी करने की तारीख से 3 महीने तक वैध
VALID FOR 3 MONTHS FROM DATE OF ISSUE

MDCZ

SERVICE BRANCH BANGALORE
(अदाकर्ता शाखा/DRAWEE BRANCH)

SRI CHANNAKESHAV
प्रेषक का नाम/REMITTER'S NAME

बी.आई कोड/BI Code 403

कृते सिंडिकेटबैंक /For SYNDICATEBANK

SIGNATURE VERIFIED

प्राधिकृत हस्ताक्षरी/ Authorised Signatory Mallika. B. 23988

प्राधिकृत हस्ताक्षरी/ Authorised Signatory B. JYOTHI 24817

Please sign above

एच OT दह TT एला OL एक OC

9 8 7 6 5 4 2 1

MANIPAL TECHNOLOGIES LTD., KARNATAKA / CTS - 2010 आदाकर्ता/Inits. एल.एफ./L.F. 10-2018

⑈977857⑈ 000025000⑆ 16 41613

D/A-7



अब केनरा बैंक
NOW CANARA BANK
B I CODE

माँग ड्राफ्ट की शाखा क्रम सं.
Br. Sr. No. of D.D. 04551304760[illegible]

DEMAND DRAFT

0 3 0 8 2 0 2
D D M M Y Y Y Y

दूरभाष सं./Ph.No. 080 28399910 Not over रु./₹ 93962 से अधिक नहीं

ON DEMAND PAY EXECUTIVE ENGINEER BBMP BYATARAYANPURA DIVISION OR ORDER
माँगे जाने पर या उनके आदेश पर

RUPEES NINETY THREE THOUSAND NINE HUNDRED SIXTY ONE
रुपये

ONLY. प्राप्त मूल्य के बदले अदा करें ₹ *93,961.00

FOR VALUE RECEIVED

सिंडिकेटबैंक/SyndicateBank
CBS

VOID

जारी करने की तारीख से 3 महीने तक वैध
VALID FOR 3 MONTHS FROM DATE OF ISSUE

MDCZ

SERVICE BRANCH BANGALORE
(अदाकर्ता शाखा/DRAWEE BRANCH)

SRI CHANNAKESHAV
प्रेषक का नाम/REMITTER'S NAME

बी.आई कोड/BI Code 403

कृते सिंडिकेटबैंक /For SYNDICATEBANK

SIGNATURE VERIFIED

प्राधिकृत हस्ताक्षरी/ Authorised Signatory Mallika. B. 23988

प्राधिकृत हस्ताक्षरी/ Authorised Signatory

Please sign above

एच OT दह TT दला TL एक OC

8 7 6 5 4 3 2 1

MANIPAL TECHNOLOGIES LTD., KARNATAKA / CTS - 2010 आदाकर्ता/Inits. एल.एफ./L.F. 10-2018

⑈977859⑈ 000025000⑆ 16 41613

FSD A-7

Saturday, 8 August 2020 16:10:17

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile | Indent Management | Tender Management | Catalogue Management | Payment | Contract Management | Auction Management | Project Management | Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41613	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	09/06/2020 12:32:57	19/06/2020 16:57:54	19/06/2020 16:58:48	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41613	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 18:52:53	20/05/2020 13:39:24	09/06/2020 12:32:57	Approve	Four Bidders are participated for this work out of which L1 Bidder KIRAN GOWDA D (SRI CHANNAKESHAWA ENTERPRISES) Quoted RS. 1879224.99 (L1) (-15.8001) below the Tender Amount. Hence recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 18:52:53	19/05/2020 18:52:53	19/05/2020 18:52:53	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT41613	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 18:52:45	19/05/2020 18:52:49	19/05/2020 18:52:52	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT41613	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 18:51:49	19/05/2020 18:51:55	19/05/2020 18:52:45	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT41613	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 18:51:32	19/05/2020 18:51:37	19/05/2020 18:51:49	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2020-21/OW/WORK_INDENT41613	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 16:05:00	19/05/2020 18:51:30	19/05/2020 18:51:32	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 16:05:00	19/05/2020 16:05:00	19/05/2020 16:05:00	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT41613	bbmp_ee2_yel-H T MOHAN DAS	10/05/2020 14:18:57	10/05/2020 14:46:22	10/05/2020 14:46:22	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	41613 statementsheet (9).xls	H T MOHAN DAS	04/06/2020 19:03:44

Back

This site is best viewed in 1024x768 resolution.